


CONTROL:
PROJECT: CR 116 REALIGNMENT
HIGHWAY: CR 116
COUNTY: WILLIAMSON

ALT ITEM NO.	DESC. S.P. CODE NO.	BID ITEM DESCRIPTION	UNIT OF MEASURE	APPROX. QUANTITIES	UNIT BID PRICE	AMOUNT	ITEM SEQUENCE NO.
100		PREP R.O.W.	AC	1.377	9,500.000	13,081.50	1
106		ABANDON EXIST RDWY	STA	2.500	2,500.000	6,250.00	2
110		EXCAVATION	CY	2,500.000	10.000	25,000.00	3
132		EMBANKMENT	CY	2,250.000	10.000	22,500.00	4
164		SEEDING	SY	3,250.000	0.400	1,300.00	5
168		VEGETATIVE WATERING	MG	270.000	9.600	2,592.00	6
247		VEGETATIVE WATERING	MG	270.000	9.600	2,592.00	7
310		PRIME (MC-30)	TON	1,745.000	10.250	17,886.25	8
340		FLEX BASE TY A GR 2 CL 2 (13")	GAL	585.000	1.750	1,023.75	9
462		1-1/2" TY C SURFACE	TON	180.000	60.000	10,800.00	10
464		4 - 4' x 2' P.C.B.C.	LF	152.000	165.000	25,080.00	11
		DBS 2 C.G.M.P.	LF	108.000	55.000	5,940.00	12
466		PARALLEL HDWL (3' x 40')	EA	2.000	10,865.000	21,730.00	13
467		S.E.T.'s (TY II) (3:1)	EA	2.000	2,000.000	4,000.00	14
469 001		REMOVE EXISTING STRUCTURE (SMALL)	EA	1.000	1,200.000	1,200.00	15
469 002		REMOVE EXISTING RIBBON CURB	LF	85.000	7.950	675.75	16
500		MOBILIZATION	LS	1.000	24,000.000	24,000.00	17
502		BARRICADES	MO	2.000	4,060.000	8,120.00	18
529		REINFORCED RIBBON CURB (18" x 6")	LF	1,690.000	7.050	11,914.50	19
644 001		STOP SIGN W/ STREET SIGNS (R1-1)	EA	1.000	350.000	350.00	20
644 002		SPEED LIMIT SIGN (RS-1)	EA	3.000	165.000	495.00	21
644 003		REDUCED SPEED AHEAD (R2-5A)	EA	1.000	165.000	165.00	22
644 004		CURVE SIGN (RIGHT)	EA	1.000	200.000	200.00	23
644 005		CHEVRON (W1-B)	EA	5.000	95.000	475.00	24
658		OBJ MKRS W/ WINGED CHANNEL POST (TY 2-A2)	EA	2.000	40.000	80.00	25
666		REFL PAV MKR TY I (W) (24") (SLD) (THERMAL PLST)	EA	1.000	150.000	150.00	26
5005		ROCK BERMS	LF	100.000	70.000	7,000.00	27
5010		STABILIZED CONSTRUCTION EXIT	SY	140.000	28.000	3,920.00	28
5249		SILT FENCE	LF	250.000	3.500	875.00	29

Total Bid Amount: \$216,803.75

Garey Construction Ltd. certifies that the unit prices shown on this complete computer print-out for all of the bid items and the alternates contained in this proposal are the unit prices intended and that its bid will be tabulated using these unit prices and no other information from this print-out. Garey Construction Ltd. acknowledges and agrees that the total bid amount shown will be read as its total bid and further agrees that the official total bid amount will be determined by multiplying the unit bid prices shown in this print-out by the respective estimated quantities shown in the proposal and then totaling all of the extended amounts.

Signed: 
Richard H. Cone
Title: Vice President, Garey-Texas, LLC, G.P.
Date: 1-16-02



ROGERS CONSTRUCTION COMPANY

January 7, 2001

Williamson County Unified Road System
1900 Georgetown Inner Loop
Georgetown, TX 78626

Attn: Mr. Joe England - Williamson County Engineer

Re: County Road 116 Realignment

Dear Mr. England:

We submit for your consideration the following proposal for the above referenced project. Our bid is limited to the following description.

1) R.O.W. Excavation/Clearing	6,660	SY	@	1.85	12,321.00
2) Subgrade Preparation	3,230	SY	@	1.40	4,522.00
3) 13" Flexible Base	3,230	SY	@	8.75	28,262.50
4) 18" Ribbon Curb	1,830	LF	@	6.80	12,444.00
5) 1 1/2" Type "C" Asphalt	2,620	SY	@	4.10	10,742.00
6) Traffic Control for Detour	1	LS			1,800.00
7) Permanent Signs, Chevrons & Object Markers	1	LS			2,400.00
8) 4 Barrel 4 x 2 Culvert	150	LF	@	172.00	25,800.00
9) Parallel Headwalls for Culvert	2	EA	@	6,200.00	12,400.00
10) Design 2 CMP	97	LF	@	28.00	2,716.00
11) Concrete S.E.T. for Design 2 Pipe	2	EA	@	950.00	1,900.00
12) Permanent Seeding	3,430	SY	@	0.80	2,744.00
TOTAL BID					\$118,051.50


Our bid does not include lime stabilized subgrade. The Typical Pavement Section does not indicate it is required, though the General Construction notes indicate that Lime may be required if the PI is greater than 20.

Should you have any question regarding this bid please feel free to call.

Sincerely,

Randall C. Rogers
Rogers Construction Company, LTD.

RR/hh



AGENDA ITEM 27

Discuss and consider authorizing compliance review of landfill contract.

Moved: **Judge Doerfler**

Seconded: **Commissioner Limmer**

Motion: To authorize a compliance review of the landfill contract with Commissioner Heiligenstein and Judge Doerfler as chairman, and to include representatives from the County Attorney's office the County Auditor's office, as well as Dwight Pittman from URS, with the results to be brought back before the court for consideration.

Vote: **5 - 0**

AGENDA ITEM 28

Comments from commissioners.

Commissioner Boatright stated that we have recommendations from the CAMPO board next Monday for \$5,000,000.00 for the Wyoming Springs project from RM 620 to SH 45.

COMMISSIONERS' COURT ADJOURNED AT 11:15 A.M. ON TUESDAY, FEBRUARY 5, 2002.

THE FOREGOING MINUTES recorded on Minutes Pages 1 through 138, inclusive had at a Special Session of Commissioners' Court of Williamson County, Texas, having been read are hereby approved this 12th day of February, 2002.



John C. Doerfler, County Judge

ATTEST: Nancy E. Rister, Clerk County Court & Ex-officio Clerk,
Commissioners' Court, Williamson County, Texas

By: 

Deputy Clerk