

Project: Anderson Mill Road, Phase II
 Description: Street and Drainage Improvements
 Owner: Williamson County
 Job Number: 445-507
 Bid Date: July 8, 1997
 Project Location: Georgetown, Williamson County, Texas

Base Bid Items	Quantity	Unit	Edward Coleman Construction Austin, TX			N-ovative Construction Austin, TX			Re-Construction Specialist Austin, TX		
			Bid Bond?	Addendum?	Unit Price	Bid Bond?	Addendum?	Unit Price	Bid Bond?	Addendum?	Unit Price
40 Type 4 End of Road Marker, complete in place	24	EA	\$ 55.00		\$ 1,320.00			\$ 49.50			\$ 1,188.00
41 R1-1, 30"x30" Signs, complete in	3	EA	\$ 125.00		\$ 375.00			\$ 148.50			\$ 445.50
42 Relocate Existing R1-1, 30"x30" Sign, complete in place	1	LS	\$ 80.00		\$ 80.00			\$ 104.50			\$ 104.50
43 W4-2R, 36"x36" Sign, complete in place	1	EA	\$ 135.00		\$ 135.00			\$ 148.50			\$ 148.50
44 W9-2, 36"x36" Sign, complete in	1	EA	\$ 135.00		\$ 135.00			\$ 247.50			\$ 247.50
45 CWX20ST-3B, 48"x48" Sign, complete in place	1	EA	\$ 205.00		\$ 205.00			\$ 247.50			\$ 247.50
46 R11-2, 48"x30" Sign, complete in	1	EA	\$ 140.25		\$ 140.25			\$ 192.50			\$ 192.50
47 Hydromulch Disturbed Areas, and Re- Establish Vegetation, complete in	5,625	SY	\$ 0.50		\$ 2,812.50			\$ 0.28			\$ 1,575.00
											\$ 0.24

Total

\$ 476,201.68

 \$ 500,275.95
 As Corrected
 (Bid Items 14 & 21)

\$ 595,840.98

AGENDA ITEM # 21

July 15, 1997

1*

Discuss and take appropriate action on abandoned vehicle contract with
Stellene Hestand.

Judge Doerfler requested Commissioner Mehevec, Stellene Hestand and Capt.
 Randy Traylor prepare a new proposal.

No action taken on this item which will be put on the July 22, 1997
 agenda.

AGENDA ITEM # 22

July 15, 1997

1*

Discuss and take appropriate action on contract extension for Tonn &
Associates.

Moved: Judge Doerfler

Seconded: Commissioner Boatright

Motion: To not renew contract extension for Tonn & Associates.

Vote: Motion carried 4 - 0