
John King
P.O. Box 9677 X X X 1,917,331.00 240 Days
Austin, TX. 78766
346-0627 fax: 346-0976

Chasco Contracting
P.O. Box 1057 X X X 1,996,000.00 240 Days
Round rock, TX.
244-6000 fax: 244-0489

Brath

~i600 IH35 South X X X ; 1,730,000.00 235 Days
Round Rock, TX. 78681
244-2293 fax: 388-2665

STR Constructors

~3117 Lightsy X X X 1,883,000.00 331 Days
Austin, TX. 78704
326-1377 fax: 326-3806

Gene Doss Construction
400 Cottingham X X X 1,898,000.00 360 Days
Temple, TX. 76503
(254) 771-1899
fax: (254) 771-1917

F.T. Woods Construction
P.O. Box 122 X X X 1,890,000.00 240 Days
Georgetown, TX 78627
930-2607 fax 930-3469

W.I.C.H.
Fredericksburg, TX X X *'2.. 1,810,000.00 330 Days-,

';QL 0099pw644
AGENDA ITEM # 27 August 25. 1998 *
Consider awarding. rejecting or extending bid for Taylor Annex.

Architect Ray Gill discussed Brath Construction low bid of $1,730,000.00 on
re-bid for Taylor Annex. He recommended awarding the bid and working with
the construction company for possible cuts.

Moved: Commissioner Hays
Seconded: Commissioner Mehevec
Motion: To award Taylor Annex bid to Brath Construction and work with the
contractor for all possible cuts.
Vote: Motion carried 5 - a

< Clerk copy here >

J?i~s
ARCHITECTS BID TABULATION FORM

WILLIAMSON COUNTY ANNEX, TAYLOR
7/30/98

5%
BID CASH ADDENDA
BOND CK 1 2 3

BASE BID COMMENTS

096


