

**AGENDA ITEM 28**

Consider awarding bids received for culverts - precast box to the low bidder meeting specifications - NewBasis.

Moved: **Commissioner Heiligenstein**

Seconded: **Commissioner Limmer**

Motion: To award bid received for culverts - precast box to the low bidder meeting specifications - NewBasis.

Vote: 5 - 0

< Attachment >

**Joe M. England, P.E.**  
**County Engineer**



3151 SE Inner Loop, Suite B  
Georgetown, Texas 78626  
Telephone (512) 930-3330  
Fax (512) 930-3335

**Williamson County**  
**Unified Road System**

**Memorandum**

Date: July 16, 2003  
From: Joe M. England, P.E.  
To: Ginny Atkinson, Assistant Purchasing Director  
Greg Bergeron, Road Administrator  
Subject: Annual Bid: Culverts - Precast Box

Upon review of the Hanson Pipe and the NewBasis bids, NewBasis is lower than Hanson Pipe on 46 of the 50 items. Hanson Pipe's bid stated award of all items or none. Therefore it is my recommendation that NewBasis be awarded the contract.

Should you have any further questions or need any further information, please call me.

*approved 7-22-03*  
*John C. Daefler*

## BID TABULATION

## CULVERTS - PRECAST BOX

## BID NUMBER 03WC053

ITEM #	DESCRIPTION		UNIT	HANSON PIPE	NEWBASIS
	WIDTH	HEIGHT		UNIT PRICE	UNIT PRICE
BID LOW OR ALL BASIS				ALL	LOW
1	3	1	LF	NO BID	\$77.11
2	3	1.5	LF	NO BID	\$77.11
3	3	2	LF	\$71.82	\$79.30
4	3	3	LF	\$83.20	\$89.90
5	4	1	LF	NO BID	\$89.90
6	4	2	LF	\$93.02	\$94.31
7	4	3	LF	\$104.25	\$99.81
8	4	4	LF	\$109.93	\$114.26
9	5	1	LF	NO BID	\$96.50
10	5	2	LF	\$112.77	\$101.06
11	5	3	LF	\$124.03	\$111.96
12	5	4	LF	\$150.76	\$125.51
13	5	5	LF	\$164.85	\$135.41
14	6	1	LF	NO BID	\$114.26
15	6	2	LF	\$152.09	\$118.67
16	6	3	LF	\$164.52	\$133.21
17	6	4	LF	\$176.95	\$143.11
18	6	5	LF	\$192.04	\$158.91
19	6	6	LF	\$207.26	\$169.91
20	7	1	LF	NO BID	\$132.11
21	7	2	LF	\$172.67	\$172.31
22	7	3	LF	\$192.04	\$151.21
23	7	4	LF	\$211.42	\$161.11
24	7	5	LF	\$232.22	\$172.11
25	7	6	LF	\$247.42	\$180.90
26	7	7	LF	\$265.30	\$190.81
27	8	1	LF	NO BID	\$156.71
28	8	2	LF	\$205.88	\$161.11
29	8	3	LF	\$225.26	\$169.91
30	8	4	LF	\$244.65	\$180.91
31	8	5	LF	\$264.03	\$190.81
32	8	6	LF	\$277.73	\$212.52
33	8	7	LF	\$287.36	\$222.42
34	8	8	LF	\$309.42	\$232.32
35	9	1	LF	NO BID	\$169.91

## BID TABULATION

## CULVERTS - PRECAST BOX

## BID NUMBER 03WC053

36	9	2	LF	NO BID	\$173.90
37	9	3	LF	\$263.80	\$199.08
38	9	4	LF	\$281.80	\$208.98
39	9	5	LF	\$299.79	\$218.97
40	9	6	LF	\$317.79	\$228.78
41	9	7	LF	\$335.79	\$238.68
42	9	8	LF	\$357.84	\$251.77
43	10	1	LF	NO BID	\$200.00
44	10	2	LF	NO BID	\$203.00
45	10	3	LF	NO BID	\$225.25
46	10	4	LF	\$320.68	\$238.45
47	10	5	LF	\$339.96	\$245.05
48	10	6	LF	\$359.24	\$256.06
49	10	7	LF	\$377.23	\$265.95
50	10	8	LF	\$396.50	\$281.35

**AGENDA ITEM 29**

Consider approving a change order for the oversight and application of concrete sealer at the Juvenile Services building.

Moved: **Commissioner Heiligenstein**

Seconded: **Judge Doerfler**

Motion: To table this agenda item until next week.

Vote: **5 - 0**

**AGENDA ITEM 30**

Consider approving Victims Assistant Grant Resolution for Victims Services.

Moved: **Judge Doerfler**

Seconded: **Commissioner Limmer**

Motion: To approve Victims Assistant Grant Resolution for Victims Services.

Vote: **5 - 0**

<Attachment>